STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

STANDARD LOW BID PROJECT - INVITATIONAL
Project Budgets $50,000 - $100,000

February 28, 2008

UTAH STATE TAX COMMISSION
VFD UPGRADE

DIVISION OF FACILITIES
CONSTRUCTION & MANAGEMENT

SALT LAKE CITY, UTAH

DFCM Project Number 07124310

WHW Engineering, Inc.
8619 South Sandy Parkway, Suite 101
Sandy, Utah 84070

DFCM FORM 1a 113006




TABLE OF CONTENTS

Page Numbers

Title Sheet 1
Table of Contents 2
Invitation to Bid 3
Project Description 4
Project Schedule 5
Bid Form 6
Instructions to Bidders 8
Bid Bond 12
Instructions and Subcontractors List Form 13
Contractor's Agreement 16
Performance Bond 21
Payment Bond 22
Certificate of Substantial Completion 23

General Contractor Past Performance Rating

Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications :
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.qov
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INVITATION TO BID

Only firms that have been invited to submit bids on this project are allowed to bid on this project.
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:

UTAH STATE TAX COMMISSION VED UPGRADE

DIVISION OF FACILITIES CONSTRUCTION & MANAGEMENT
SALT LAKE CITY, UTAH

DECM PROJECT NO: 07124310

Company Contact Phone Fax
Page Electric Kelly Page 801-292-2071 801-292-7192
Positive Power, LLC Jeff Langlos 801-732-0680 801-731-8908
Utah Controls Jeff Keller 801-990-1950 801-990-1955

Bids will be in accordance with the Contract Documents that will be available on February 28, 2008,
and distributed in electronic format only on CDs from DFCM, 4110 State Office Building, Salt Lake
City, Utah and on the DFCM web page at http://dfcm.utah.gov. For questions regarding this project,
please contact Jim Russell, DFCM, at 801-231-3489. No others are to be contacted regarding this
bidding process. The construction budget for this project is $90,000.00.

A mandatory pre-bid meeting will be held at 9:00 AM on Wednesday, March 5, 2008 at the Utah
State Tax Commission Building (meet in the lobby) 210 N. 1950 W. Salt Lake City, Utah. All bidders
wishing to bid on this project are required to attend this meeting.

Bids will be received until the hour of 3:00 PM on Tuesday, March 18, 2008 at the DFCM, 4l10 State
Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM
Conference Room, 4110 State Office Building, Salt Lake City, Utah. NOTE: Bids must be received at
4110 State Office Building by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Joanna Reese, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE

PROJECT NAME: Utah State Tax Commission VFD Upgrade —
Division of Facilities Construction & Management — Salt Lake City, Utah

DFCM PROJECT NO. 07124310
Event Day Date Time Place
Bidding Documents Thursday | February 28,2008 | 2:00 PM | DFCM
Available 4110 State Office Bldg
SLC, UT or DFCM web site *
Mandatory Pre-bid Wednesday March 5, 2008 9:00 AM | Utah State Tax Comm. Bldg.
Site Meeting (Meet in lobby)
210 N. 1950 W.
Salt Lake City, Utah
Last Day to Submit Monday March 10, 2008 2:00 PM | Jim Russell - DFCM
Questions Jimrussell@utah.gov
Fax 801-538-3267
Addendum Deadline Thursday March 13, 2008 2:00 PM | DFCM web site *
(exception for bid
delays)
Prime Contractors Tuesday March 18, 2008 3:00 PM | DFCM
Turn In Bid and Bid 4110 State Office Bldg
Bond Salt Lake City, UT
Sub-contractor List Wednesday | March 19, 2008 3:00 PM | DFCM
Due 4110 State Office Bldg
SLC, UT
Fax 801-538-3677
Substantial Completion | Wednesday July 23, 2008

Date

*  NOTE: DFCM'’s web site address is http://dfcm.utah.gov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors™ and in accordance with the "Instructions to
Bidders”, in compliance with your invitation for bids for the Utah State Tax Commission VFD
Upgrade — Division of Facilities Construction & Management - Salt Lake City - DFCM Project
#07124310 and having examined the Contract Documents and the site of the proposed Work and being
familiar with all of the conditions surrounding the construction of the proposed Project, including the
availability of labor, hereby proposes to furnish all labor, materials and supplies as required for the
Work in accordance with the Contract Documents as specified and within the time set forth and at the
price stated below. This price is to cover all expenses incurred in performing the Work required under
the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by July 23, 2008, should I/we be the successful
bidder, and agree to pay liquidated damages in the amount of $500.00 per day for each day after expiration of
the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.
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BID FORM
PAGE NO. 2

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

11. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

12. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

13. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

15. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. Ifthe Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:
Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General

DFCM FORM 1b 113006 11



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

e List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

¢ Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION”:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’ on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM FORM 1b 113006
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

L] L] L] L] L] ° L] DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%

22
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to

23
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CONTRACTOR'S AGREEMENT
PAGE NO. 3

safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and

remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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CONTRACTOR'S AGREEMENT
PAGE NO. 4

ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable

attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory eV1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date - Manager Date
DFCM Administrative Services Director Capital Development/Improvements
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
November 30, 2006
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF
) ss.
COUNTY OF )
On this day of , 20____, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Ph ) By Alan S. Bachman, Asst Attorney General
one: e
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency: Approved As To Form: May 25, 2005
Agent: By Alan S. Bachman, Asst Attorney General
Address: 28
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
CHANGE ORDER #
CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVENO. | NO. INCREASE | DECREASE | INCREASE | DECREASE
Amount Days Date
ORIGINAL CONTRACT
TOTAL PREVIOUS CHANGE ORDERS
TOTAL THIS CHANGE ORDER
ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date

Page of page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:
AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
[l As-built Drawings [ O & M Manuals [J  Warranty Documents [l Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within
__ calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . Ifthe list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. Ifthe retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
A/E (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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Tax Commission VFD Upgrade
DFCM PROJECT #07124310
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State of Utah—Department of Administrative Services

DIVISION OF FACILITIES CONSTRUCTION
AND MANAGEMENT

4110 State Office Building / Salt Lake City, Utah 84114 / 538-3018

SPECIFICATIONS

PREPARED BY

WHW ENGINEERING INC.
8619 SOUTH SANDY PARKWAY, SUITE 101
SANDY, UTAH 84070
PHONE: (801) 466-4021
FAX: (801) 466-8536

January 2008

WHW Engineering Project #07066
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SECTION 01000 - GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1 This shall be a standard DFCM project. It will be bid under a single prime contract.
DFCM standard documents, contracts, terms and conditions, and general requirements
are all included.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01000
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SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.1

1.2

1.3

1.4

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY
This Section includes the following:

Work covered by the Contract Documents.
Type of the Contract.

Owner's occupancy requirements.

Work restrictions.

Specification formats and conventions.

arwDOE

WORK COVERED BY CONTRACT DOCUMENTS

Project Identification: Utah State Tax Commission VFD Replacement.

1. Project Location: 210 North 1950 West Salt Lake City, UT.

Owner: State of Utah/DFCM.

1. Owner's Representative: Jim Russell.

Architect: WHW Engineering 1354 East 3300 South #200 Salt Lake City, Utah 84106.

The Work consists of the following:

1. The Work includes replacing variable frequency drives and associated electrical
and controls work.

TYPE OF CONTRACT

Project will be constructed under a single prime contract.

USE OF PREMISES

General:  Each Contractor shall have limited use of premises for construction
operations as indicated in project documents.

SUMMARY 01100-1



Tax Commission VFD Upgrade January 2008
DFCM #07124310

1.6

1.7

1.8

B.

Use of Site: Limit use of premises to areas within the Contract limits indicated. Do not
disturb portions of Project site beyond areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy of Project site and use by the
public.

2. Driveways and Entrances: Keep driveways loading areas, and entrances serving
premises clear and available to Owner, Owner's employees, and emergency
vehicles at all times. Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances.
b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

Use of Existing Building: Maintain existing building in a weathertight condition
throughout construction period. Repair damage caused by construction operations.
Protect building and its occupants during construction period.

OWNER'S OCCUPANCY REQUIREMENTS

Full Owner Occupancy: Owner will occupy site and existing building during entire
construction period. Cooperate with Owner during construction operations to minimize
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with
Owner's day-to-day operations. Maintain existing exits, unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or
used facilities. Do not close or obstruct walkways, corridors, or other occupied or
used facilities without written permission from Owner and authorities having
jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect
Owner's operations.

WORK RESTRICTIONS

On-Site Work Hours: Work shall be generally performed inside the existing building
during normal business working hours of 8:00 a.m. to 5:00 p.m., Monday through
Friday, except otherwise indicated.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by
Owner or others unless permitted under the following conditions and then only after
arranging to provide temporary utility services according to requirements indicated:

1. Notify Owner not less than three days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Owner's written permission.

SPECIFICATION FORMATS AND CONVENTIONS

Specification Format: The Specifications are organized into Divisions and Sections
using the 16-division format and CSI/CSC's "MasterFormat" numbering system.

SUMMARY 01100-2
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1.

Section Identification: The Specifications use Section numbers and titles to help
cross-referencing in the Contract Documents. Sections in the Project Manual are
in numeric sequence; however, the sequence is incomplete because all available
Section numbers are not used. Consult the table of contents at the beginning of
the Project Manual to determine numbers and names of Sections in the Contract
Documents.

Division 1:  Sections in Division 1 govern the execution of the Work of all
Sections in the Specifications.

B. Specification Content: The Specifications use certain conventions for the style of
language and the intended meaning of certain terms, words, and phrases when used in
particular situations. These conventions are as follows:

1.

Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as
appropriate. Words implied, but not stated, shall be inferred as the sense
requires. Singular words shall be interpreted as plural, and plural words shall be
interpreted as singular where applicable as the context of the Contract
Documents indicates.

Imperative mood and streamlined language are generally used in the
Specifications. Requirements expressed in the imperative mood are to be
performed by Contractor. Occasionally, the indicative or subjunctive mood may
be used in the Section Text for clarity to describe responsibilities that must be
fulfilled indirectly by Contractor or by others when so noted.

a. The words "shall," "shall be," or "shall comply with," depending on the
context, are implied where a colon (:) is used within a sentence or phrase.

1.9 MISCELLANEOUS PROVISIONS

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

1.2 SUMMARY

A.  This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

1.
2.
3.

Inspection procedures.
Warranties.
Final cleaning.

B. Related Sections include the following:

1.

2.

3.

Division 1 Section "Project Record Documents" for submitting Record Drawings,
Record Specifications, and Record Product Data.

Division 1 Section "Operation and Maintenance Data" for operation and
maintenance manual requirements.

Divisions 2 through 16 Sections for specific closeout and special cleaning
requirements for the Work in those Sections.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection for determining date of
Substantial Completion, complete the following. List items below that are incomplete in

request.

1. Prepare a list of items to be completed and corrected (punch list), the value of
items on the list, and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance service
agreements, final certifications, and similar documents.

4. Obtain and submit releases permitting Owner unrestricted use of the Work and
access to services and utilities. Include occupancy permits, operating
certificates, and similar releases.

5. Prepare and submit Project Record Documents, operation and maintenance

manuals, Final Completion construction photographs, damage or settlement
surveys, property surveys, and similar final record information.

CLOSEOUT PROCEDURES 01770-1
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1.4

6. Deliver tools, spare parts, extra materials, and similar items to location
designated by Owner. Label with manufacturer's name and model number
where applicable.

7. Make final changeover of permanent locks and deliver keys to Owner. Advise
Owner's personnel of changeover in security provisions.

8. Complete startup testing of systems.

9. Submit test/adjust/balance records.

10. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

11. Advise Owner of changeover in heat and other utilities.

12. Submit changeover information related to Owner's occupancy, use, operation,
and maintenance.

13. Complete final cleaning requirements, including touchup painting.

14. Touch up and otherwise repair and restore marred exposed finishes to eliminate
visual defects.

Inspection: Submit a written request for inspection for Substantial Completion. On
receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion
after inspection or will notify Contractor of items, either on Contractor's list or additional
items identified by Architect, that must be completed or corrected before certificate will
be issued.

1. Reinspection: Request reinspection when the Work identified in previous
inspections as incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final
Completion.

FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of
Final Completion, complete the following:

1. Submit a final Application for Payment according to General Conditions.

2. Submit certified copy of Architect's Substantial Completion inspection list of items
to be completed or corrected (punch list), endorsed and dated by Architect. The
certified copy of the list shall state that each item has been completed or
otherwise resolved for acceptance.

3. Instruct Owner's personnel in operation, adjustment, and maintenance of
products, equipment, and systems.

Inspection: Submit a written request for final inspection for acceptance. On receipt of
request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare a final Certificate for Payment after inspection or
will notify Contractor of construction that must be completed or corrected before
certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous
inspections as incomplete is completed or corrected.

CLOSEOUT PROCEDURES 01770-2
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A.

WARRANTIES

Submittal Time: Submit written warranties on request of Architect for designated
portions of the Work where commencement of warranties other than date of
Substantial Completion is indicated.

Partial Occupancy: Submit properly executed warranties within 15 days of completion
of designated portions of the Work that are completed and occupied or used by Owner
during construction period by separate agreement with Contractor.

Organize warranty documents into an orderly sequence based on the table of contents
of the Project Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf
binders, thickness as necessary to accommodate contents, and sized to receive
8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate
warranty. Mark tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product and
the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance
manuals.

PART 2 - PRODUCTS

2.1

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer
or fabricator of the surface to be cleaned. Do not use cleaning agents that are
potentially hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1

FINAL CLEANING

General: Provide final cleaning. Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local environmental and
antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning.
Clean each surface or unit to condition expected in an average commercial building
cleaning and maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a portion of Project:

CLOSEOUT PROCEDURES 01770-3
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a.

-

S.

Clean Project site, yard, and grounds, in areas disturbed by construction
activities, including landscape development areas, of rubbish, waste
material, litter, and other foreign substances.

Sweep paved areas broom clean. Remove petrochemical spills, stains,
and other foreign deposits.

Rake grounds that are neither planted nor paved to a smooth, even-
textured surface.

Remove tools, construction equipment, machinery, and surplus material
from Project site.

Remove snow and ice to provide safe access to building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free
condition, free of stains, films, and similar foreign substances. Avoid
disturbing natural weathering of exterior surfaces. Restore reflective
surfaces to their original condition.

Remove debris and surface dust from limited access spaces, including
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and
similar spaces.

Sweep concrete floors broom clean in unoccupied spaces.

Vacuum carpet and similar soft surfaces, removing debris and excess nap;
shampoo if visible soil or stains remain.

Clean transparent materials, including mirrors and glass in doors and
windows. Remove glazing compounds and other noticeable, vision-
obscuring materials. Replace chipped or broken glass and other damaged
transparent materials. Polish mirrors and glass, taking care not to scratch
surfaces.

Remove labels that are not permanent.

Touch up and otherwise repair and restore marred, exposed finishes and
surfaces. Replace finishes and surfaces that cannot be satisfactorily
repaired or restored or that already show evidence of repair or restoration.

1) Do not paint over "UL" and similar labels, including mechanical and
electrical nameplates.

Wipe surfaces of mechanical and electrical equipment and similar
equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Replace parts subject to unusual operating conditions.

Clean plumbing fixtures to a sanitary condition, free of stains, including
stains resulting from water exposure.

Replace disposable air filters and clean permanent air filters. Clean
exposed surfaces of diffusers, registers, and grills.

Clean ducts, blowers, and coils if units were operated without filters during
construction.

Clean light fixtures, lamps, globes, and reflectors to function with full
efficiency. Replace burned-out bulbs, and those noticeably dimmed by
hours of use, and defective and noisy starters in fluorescent and mercury
vapor fixtures to comply with requirements for new fixtures.

Leave Project clean and ready for occupancy.

C. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury
debris or excess materials on Owner's property. Do not discharge volatile, harmful, or
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dangerous materials into drainage systems. Remove waste materials from Project site
and dispose of lawfully.

END OF SECTION 01770
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SECTION 01781 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1. Record Drawings.

2. Record Specifications.

3. Record Product Data.

Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for general closeout procedures.

2. Division 1 Section "Operation and Maintenance Data" for operation and
maintenance manual requirements.

3. Divisions 2 through 16 Sections for specific requirements for Project Record
Documents of the Work in those Sections.

SUBMITTALS

Record Drawings: Comply with the following:

1. Number of Copies: Submit one set of marked-up Record Prints.

Record Specifications: Submit one copy of Project's Specifications, including addenda
and contract modifications.

Record Product Data: Submit one copy of each Product Data submittal.
1. Where Record Product Data is required as part of operation and maintenance

manuals, submit marked-up Product Data as an insert in manual instead of
submittal as Record Product Data.
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PART 2 - PRODUCTS

2.1

A.

RECORD DRAWINGS

Record Prints: Maintain one set of blue- or black-line white prints of the Contract
Drawings and Shop Drawings.

1.

Preparation: Mark Record Prints to show the actual installation where installation
varies from that shown originally. Require individual or entity who obtained
record data, whether individual or entity is Installer, subcontractor, or similar
entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would
be difficult to identify or measure and record later.

b. Accurately record information in an understandable drawing technique.

C. Record data as soon as possible after obtaining it. Record and check the
markup before enclosing concealed installations.

Content: Types of items requiring marking include, but are not limited to, the
following:

Dimensional changes to Drawings.

Revisions to details shown on Drawings.

Depths of foundations below first floor.

Locations and depths of underground utilities.
Revisions to routing of piping and conduits.

Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.

Changes made by Change Order or Change Directive.
Changes made following Architect's written orders.
Details not on the original Contract Drawings.

Field records for variable and concealed conditions.
Record information on the Work that is shown only schematically.

S3ITARTTS@Teo0Ty

Mark the Contract Drawings or Shop Drawings, whichever is most capable of
showing actual physical conditions, completely and accurately. If Shop Drawings
are marked, show cross-reference on the Contract Drawings.

Mark record sets with erasable, red-colored pencil. Use other colors to
distinguish between changes for different categories of the Work at same
location.

Mark important additional information that was either shown schematically or
omitted from original Drawings.

Note Construction Change Directive humbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.
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2.2

A.

2.3

2.4

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation where
installation varies from that indicated in Specifications, addenda, and contract
modifications.

1.  Give particular attention to information on concealed products and installations
that cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials,
and equipment furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information
necessary to provide a record of selections made.

4. For each principal product, indicate whether Record Product Data has been
submitted in operation and maintenance manuals instead of submitted as Record
Product Data.

5. Note related Change Orders and Record Drawings where applicable.

RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where
installation varies substantially from that indicated in Product Data submittal.

1.  Give particular attention to information on concealed products and installations
that cannot be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes
in manufacturer's written instructions for installation.

3. Note related Change Orders and Record Drawings where applicable.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for
miscellaneous record keeping and submittal in connection with actual performance of
the Work. Bind or file miscellaneous records and identify each, ready for continued
use and reference.

PART 3 - EXECUTION

3.1

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for
Project Record Document purposes. Post changes and modifications to Project
Record Documents as they occur; do not wait until the end of Project.

END OF SECTION 01781
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SECTION 01782 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for preparing
operation and maintenance manuals, including the following:

Operation and maintenance documentation directory.

Emergency manuals.

Operation manuals for systems, subsystems, and equipment.

Maintenance manuals for the care and maintenance of products, systems and
equipment.

PwnhPE

Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for submitting operation and
maintenance manuals.

2. Division 1 Section "Project Record Documents" for preparing Record Drawings
for operation and maintenance manuals.

3. Divisions 2 through 16 Sections for specific operation and maintenance manual
requirements for the Work in those Sections.

DEFINITIONS

System: An organized collection of parts, equipment, or subsystems united by regular
interaction.

Subsystem: A portion of a system with characteristics similar to a system.

SUBMITTALS

Final Submittal: Submit 2 copies of each manual in final form at least 7 days before
final inspection. Architect will return copy with comments within 15 days after final
inspection.

1. Correct or modify each manual to comply with Architect's comments. Submit 2
hard copies of corrected manual and 1 electronic copy in a pdf format within 15
days of receipt of Architect's comments.
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A.

COORDINATION

Where operation and maintenance documentation includes information on installations
by more than one factory-authorized service representative, assemble and coordinate
information furnished by representatives and prepare manuals.

PART 2 - PRODUCTS

2.1

A.

C.

D.

OPERATION AND MAINTENANCE MANUAL FOR MECHANICAL SYSTEMS

Upon completion of work and before final payment, Contractor shall furnish and deliver
to the Owner, through the Engineer, installation, operation and maintenance manuals
with instructions for all new materials and equipment used in the building. The contrac-
tor shall provide three (3) hard copies of the manuals, and three (3) CD’s with electronic
copies of the manuals. Electronic information shall be .PDF format. The CD’s shall in-
clude the same information as the hard copies, and shall be organized in the same
manner with electronic bookmarks for each section. CD case and the CD itself shall be
labeled the same as the hard copies of the manuals.

Bind Operation and Maintenance Manual for Mechanical Systems in a hard-backed
piano hinge loose-leaf binder with strong sturdy cover. The project name shall be on the
spine and the front of the binder. The front of the binder shall include the following in-
formation:

OPERATION
AND
MAINTENANCE
MANUAL
for MECHANICAL SYSTEMS of

(Name of Project)

(Location of Project)
(Date of Project Award)

(Name of Architect)

Introduction

1. Title page including name of project, project number, date awarded and date of
substantial completion.

2. Second page shall contain the names, phone numbers and addresses of
Architect, Consulting Engineers, Mechanical Contractor, and General Contractor.

3. Third page shall include a Table of Contents for the entire manual.

First Section - Summary information including:
1. First page shall contain the contractor’s warranties.

2. Second page shall contain a list of names, addresses and phone numbers of
contractors and all sub-contractors and work to which each was assigned.
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3.

Final page or pages shall contain an equipment list. The list shall contain each
item of equipment or material for which a submittal was required giving ID or tag
no as contained on the drawings make and model No. Serial No. Identification
No. Location in building, function along with the name, address, and phone
number of the supplier.

E. Second Section - Mechanical Equipment O&M data including:

1.
2.

3.

Mechanical maintenance schedule, including a lubrication list when necessary.
Mechanical Equipment Operation and Maintenance Data including:

a. Equipment descriptions

b. Detailed installation instruction, operating and maintenance instructions. In
structions include in a step by step manner identifying start-up, operating,
shutdown and emergency action sequence sufficiently clear so a person un
familiar with the equipment could perform its operations.

c. Equipment drawings, performance curves, operating characteristics, etc.

d. Name addresses and phone number of manufacturer, fabricator and local
vender clearly printed or stamped on cover.

e. Complete parts listing which include catalog number, serial number, contract
number or other accurate provision for ordering replacement and spare parts.

f. Certified drawings, where applicable, showing assembly of parts and general
dimensions.

Approved Mechanical submittals

F. Third Section - Electrical Equipment O&M data including:

1.

2.

Section shall contain general product catalog cuts, as well as exploded view
drawings with parts lists for all valves and other items with multiple parts.
Approved Electrical submittals

G. Fourth Section - Controls O&M data including:

1.
2.

Sequence of Operation

Description of each operating system included location of switches, breakers,
thermostats, and control devices. Provide a single line diagram, showing set
points, normal operating parameters for all loads, pressures, temperatures and
flow check points; Describe all alarms and cautions for operation.

Provide schematic control diagrams, panel diagrams, wiring diagrams, etc. for
each separate fan system, chilled water system, hot water system, exhaust air
system, pumps, etc. Each control diagram shall show a schematic representation
of mechanical equipment and location of start-stop switches, insertion thermo-
stats, thermometers, pressure gauges, automatic valves, etc. The correct read-
ing for each control instrument shall be marked on the diagram.

H. Drawings and reproducible masters of drawings as required in individual specification
sections, are not to be bound in volumes but are to be delivered separate with the main-
tenance manuals.
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I See the following checklist for assistance in assembling manual:

January 2008

Item # Description Y, N, or
NA

1. 3 ring heavy duty binder with Project name, number and date on cover
and project name on spine.

2. O&M manual on CD (with label on CD matching label on manual).
Electronic copy shall be a PDF file with bookmarks that match the tabs
in the hard copy.

3. Title Page [including project name, number, address, date awarded, date
of substantial completion]

4. Second Page Contact List [including architect (if applicable), mechani-
cal engineer, mechanical contractor, and general contractor (if applica-
ble)]

5. Table of Contents

6. Section 1 - Summary

A Warranty

B. Mechanical’s Sub-contractor List

C. Vendor List

D. Equipment List

7. Section 2 — Mechanical Equipment

A Maintenance Schedule (including lubrication list)

B. Mechanical Equipment O&M Data (for each piece of equipment submit-
ted) per specifications

C. | Approved mechanical submittals

8. Section 3 — Electrical Equipment

A Electrical equipment O&M data

B. Approved electrical submittals

9. Section 4 - Controls

A. Sequence of Operation

B. Controls diagrams

C. Controls Equipment

10. Section 5 — Test and Balance Report

A. Complete Test and Balance Report per specifications

PART 3 - EXECUTION (Not Used)
END OF SECTION 01782
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SECTION 01820 - DEMONSTRATION AND TRAINING

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for instructing
Owner's personnel, including the following:

1. Demonstration of operation of systems, subsystems, and equipment.

2. Training in operation and maintenance of systems, subsystems, and equipment.

3. Demonstration and training videotapes.

Related Sections include the following:

1. Divisions 2 through 16 Sections for specific requirements for demonstration and
training for products in those Sections.

SUBMITTALS

Instruction Program: Submit two copies of outline of instructional program for

demonstration and training, including a schedule of proposed dates, times, length of

instruction time, and instructors' names for each training module. Include learning

objective and outline for each training module.

1. At completion of training, submit one complete training manual(s) for Owner's
use.

Attendance Record: For each training module, submit list of participants and length of
instruction time.
COORDINATION

Coordinate instruction schedule with Owner's operations. Adjust schedule as required
to minimize disrupting Owner's operations.

Coordinate instructors, including providing notification of dates, times, length of
instruction time, and course content.

DEMONSTRATION AND TRAINING 01820 -1



Tax Commission VFD Upgrade January 2008
DFCM #07124310

C.

Coordinate content of training modules with content of approved emergency, operation,
and maintenance manuals. Do not submit instruction program until operation and
maintenance data has been reviewed and approved by Architect.

PART 2 - PRODUCTS

2.1

A.

B.

INSTRUCTION PROGRAM

Program Structure: Develop an instruction program that includes individual training
modules for each system and equipment not part of a system, as required by individual
Specification Sections.

Training Modules: Develop a learning objective and teaching outline for each module.
Include a description of specific skills and knowledge that participant is expected to
master.

PART 3 - EXECUTION

3.1

3.2

PREPARATION

Assemble educational materials necessary for instruction, including documentation and
training module. Assemble training modules into a combined training manual.

Set up instructional equipment at instruction location.

INSTRUCTION

Facilitator: Engage a qualified facilitator to prepare instruction program and training
modules, to coordinate instructors, and to coordinate between Contractor and Owner
for number of participants, instruction times, and location.

Engage qualified instructors to instruct Owner's personnel to adjust, operate, and
maintain systems, subsystems, and equipment not part of a system.

1. Architect will furnish an instructor to describe basis of system design, operational
requirements, criteria, and regulatory requirements.

2. Owner will furnish an instructor to describe Owner's operational philosophy.

3. Owner will furnish Contractor with names and positions of participants.

Scheduling: Provide instruction at mutually agreed on times. For equipment that
requires seasonal operation, provide similar instruction at start of each season.

1.  Schedule training with Owner with at least seven days' advance notice.
2. Provide a minimum of 4 hours instruction.
3. Schedule a follow up 2 hr of instruction within 180 days of completion.
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D. Cleanup: Collect used and leftover educational materials and remove from Project
site. Remove instructional equipment. Restore systems and equipment to condition
existing before initial training use.

END OF SECTION 01820
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SECTION 15010 - GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1 GENERAL

A. General Conditions and Division 01 apply to this Division.
1.2 SCOPE
A. Includes -
1. Furnish all labor, materials, and equipment necessary for the completion

of the mechanical and plumbing scope of work.

2. Furnish and install all motors specified in this Division and be responsible
for the proper operation of electrical powered equipment furnished by this
Division.

3. Furnish exact location of electrical connections and information on motor
controls to Division 16.

4, Placing the air conditioning, heating, ventilating, and exhaust systems into
full operation and continuing their operation during each working day of
testing and balancing.

5. Making changes in pulleys, belts, and dampers, or adding dampers, as
required for the correct balance as recommended by Balancing
Contractor at no additional cost to Owner.

6. The satisfactory performance of the completed systems is a requirement
of this specification.

B. Related Work Specified Elsewhere -

1. Conduit, line voltage wiring, outlets, and disconnect switches specified in
Division 16.

2. Magnetic starters and thermal protective devices (heaters) not a factory

mounted integral part of packaged equipment are specified in Division 16.

13 SITE OBSERVATION

A. The Contractor shall examine the site and understand the conditions which may
affect the performance of work of this Division before submitting proposals for
this work.

B. No subsequent allowance for time or money will be considered for any

consequence related to failure to examine existing site conditions.

1.4 DRAWINGS
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A.

Mechanical drawings show general arrangement of piping, ductwork, equipment,
etc; however, locations are to be regarded as shown diagrammatically only.
Follow as closely as actual building construction and work of other trades will
permit.

Because of the small scale of mechanical drawings, it is not possible to indicate
all offsets, fittings, and accessories which may be required. Investigate existing
structural and finished conditions affecting this work and arrange work
accordingly, providing such fittings, valves, and accessories required to meet
conditions.

If changes in location of piping, equipment, ducts, etc. are required due to lack of
coordination of work under this division, such changes shall be made without
charge. Contractor shall review drawings with local and state agencies having
jurisdiction and any changes required by them shall be brought to the attention of
the Engineer prior to bidding or commencement of work.

15 CODE REQUIREMENTS, FEES, AND PERMITS

A.

The work shall be installed in accordance with the following applicable codes,
ordinances and standards unless otherwise specified. The codes and standards
shall include but not be limited to and be of the latest and current editions.

American Boiler and Affiliated Industries (AB and Al)

American Gas Association (AGA)

Air Movement and Control Association (AMCA)

American National Standards Institute (ANSI)

Air Conditioning & Refrigeration Institute (ARI)

American Society of Heating, Refrigeration and Air Conditioning

Engineers (ASHRAE) - ASHRAE 90.1-2004

7. American Society of Mechanical Engineers (ASME)

8. American Society of Testing Materials (ASTM)

9. American Standards Association (ASA)

10. American Water Works Association (AWWA)

11. American Welding Society (AWS)

12. Associated Air Balance Council (AABC)

13. Heat Exchange Institute (HEI)

14, Hydraulic Institute (HI)

15. BR

16. National Electrical Code (NEC)

17. National Fire Protection Association (NFPA)

18. Sheet Metal and Air Conditioning contractors National Association
(SMACNA)

19. Underwriters Laboratories (UL)

20. International Building Code (IBC) 2006 Ed

21. International Mechanical Code (IMC) 2006 Ed

22. International Plumbing Code (IPC) with Utah Amendments 2006 Ed

23. International Energy Conservation Code (IECC) 2006 Ed

24, Utah State Safety Orders (OSHA/UOSH)

25. Utah Fire Rating Bureau

ogagrwNE
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26. Utah Boiler and Pressure Vessel Law
27. Utah Air Conservation Regulations/Waste Disposal regulations.
28. ASHRAE Ventilation STD.62-2004

B. Should drawings conflict with any code, the code shall govern. If drawings and
specifications establish a quality exceeding the code, the drawings and
specifications shall govern. If conflicts do exist among the drawings,
specifications and codes, the same shall be brought to the attention of the
Engineer in writing prior to bidding, otherwise Contractor shall comply with
applicable codes.

C. The latest edition of all codes shall be used.

D. Contractor shall give all notices, obtain all necessary permits, file necessary
plans, prepare documents and obtain approvals, and pay all fees required for
completion of the mechanical and plumbing work outlined in this Division of the
specifications and shown on the Mechanical Drawings.

1.6 RECORD DRAWINGS

A. Contractor shall keep an up-to-date set of mechanical and plumbing drawings in

his custody showing all changes in red, clearly defined and neatly drafted by him.

At the end of construction, he shall turn these drawings over to the Engineer.
Record drawings must be completed and submitted prior to final site observation

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION
(Not Used)

END OF SECTION 15010
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SECTION 15910 - AUTOMATIC TEMPERATURE CONTROLS SYSTEM

PART 1 - GENERAL

1.1

1.2

13

GENERAL CONDITIONS

All pertinent sections of this specification may be part of the work described in this
section. This contractor will require coordination of other trades. This contractor will
have a project manager, with not less than five years experience, on site when ATC
work commences to coordinate daily work activities.

MANUFACTURER’S QUALIFICATIONS

Firms regularly engaged in the manufacture of electric control equipment of types and
sizes required, whose products have been in satisfactory use in similar service for not
less than 10 years in the State of Utah. The manufacturer shall be represented locally
by an authorized distributor or reseller that has been properly trained and certified by
the manufacturer to represent their products. The manufacturer shall have had local
representation or their products in the State of Utah for a consistent period of not less
than 10 years.

Approved Manufacturers:

1. Staefa “Talon” Controls by Atkinson

CONTRACTOR QUALIFICATIONS

Qualified Bidders: As an extension to the existing Utah State Tax Commission control
system, the Automatic Temperature Control (ATC) system shall be installed and
certified by Atkinson Electronics utilizing Staefa Controls (Talon). No other
manufacturers or contractors will be considered. The installation of the DDC system
must be approved and certified by a factory representative of the controls
manufacturer.

Past Projects: The BAS contractor shall have completed a minimum of 20 projects
within the last five years which are at least equal in dollar value and scope to this
project. The past projects shall have utilized the same control system manufacturer
that is being proposed for this project. A list of similar projects, dollar amount, scope,
contact names and numbers shall be provided by the BAS contractor if requested by
the owner.

Longevity: The BAS contractor shall have a minimum of 10 years experience (as an
authorized factory support center for the controls manufacturer) installing and servicing
consistent computerized building automation control systems. Employee experience
may not be substituted for company experience.

The BAS contractor shall have complete engineering, service and installation
departments. The contractor shall have an established 24 hour emergency service
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1.4

1.5

1.6

1.7

1.8

organization. The required extended service submission by the BAS contractor will
include service response times and advanced replacement policies for bid
consideration.

Personnel, Coverage and Response Capabilities: The BAS contractor shall have
service and support employees within 30 miles of the project location. The service and
support employees shall be full time employees of the BAS contractor and available.
The BAS contractor’s main office, training center, warehouse and repair center shall be
in the State of Utah, within 30 miles of the project location. The contractor shall have a
complete warehouse and repair facility with components to support this installation.
Documentation and review of such capabilities and facilities may be required for review
if requested by the owner’s representative.

SCOPE OF WORK
The scope of work shall include all labor, material, and equipment necessary to re-
connect new variable frequency drives to the existing Staefa control system.

WORK TO BE PERFORMED BY OTHERS

The Contractor shall carefully review all notes, coordination schedules, and drawings
for work required under this section of the specification.

Division 16 shall furnish and install all single phase and multiple phase electrical power
wiring to magnetic starters, disconnect switches, and motor. Division 16 shall also
provide 120v power to each ATC panel as shown on the plans. ATC contractor shall be
responsible for step down transformers and 24 VAC wiring to ATC equipment.

RELATED WORK

Mechanical Contractor to install all control valves and temperature sensor wells. The
ATC contractor to provide ATC valves and temperature sensors wells.

ELECTRICAL WIRING

A licensed electrical contractor shall install all ATC conduit and wiring. The ATC
Contractor shall be responsible for the complete ATC installation. All wiring shall be
installed in accordance to the National Electrical Code and local codes. The ATC
contractor shall hold a valid electrical license for the State of Utah.

All ATC wiring shall be installed in 3/4” conduit (minimum) and in accordance with the
National Electrical Code.

MAINTAIN SYSTEM OPERATION

This project will take place in an occupied and operating building. During the entire
period of construction the mechanical system must remain in operation as not to
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1.9

1.10

1.11

1.12

1.13

disrupt the facilities occupants. Work located in occupied areas must be done after
hours as not to disrupt the work of the buildings tenants. Local shut downs for the
installation of VAV and other system controls are expected but shall be coordinated
with other trades and per the construction schedule.

The existing Staefa DDC control system shall remain in operation.

SUBMITTALS

Prior to any installation, the Contractor shall submit, with 15 days after award of
contract, a complete submittal package. This submittal shall contain six (6) copies of
complete literature on all control equipment including control diagrams as per the
sequence of operation.

SEASONAL ADJUSTMENTS

Seasonal adjustments to the control system will need to be included in this bid.
Depending on the finish date this contractor will schedule 8 hours, with maintenance
personal to check the system in the mode of either winter conditions or summer.

PROJECT MANAGEMENT

Provide a designated project manager who will be responsible for the following:

1. Construct and maintain project schedule
2. On-site coordination with all applicable trades and subcontractors
3.  Attend project meetings
4, Make necessary field decisions
WARRANTY

Provide all services, materials and equipment necessary for a one-year period after
beneficial use has been established.

TRAINING

On site specific training shall consist of 4 hours on site and will be at the owner’s time
desecration. Owner to provide one week notice of when they would like this sessions.

PART 2 - PRODUCTS

2.1

MANUFACTURERS

This DDC system shall be compatible with and tied into the existing Utah State Tax
commission network via the existing DDC control system.
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PART 3 - EXECUTION

3.1 SEQUENCE OF CONTROL
A.  Supply Fans SF-1, SF-2: Match existing.
B. Relief Fans RF-1, RF-2: Match existing.

C. Pumps P-6, P-7: each pump shall have its own dedicated VFD. Pumps and drives shall
operating lead/lag alternating run time sequence speed shall be controlled to the same
DP set point.

END OF SECTION 15910
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SECTION 16051 - COMMON WORK RESULTS FOR ELECTRICAL

PART 1 - GENERAL

1.1

1.2

1.3

1.4

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Electrical equipment coordination and installation.
Sleeves for raceways and cables.

Sleeve seals.

Grout.

Common electrical installation requirements.

arwpdPRE

DEFINITIONS
EPDM: Ethylene-propylene-diene terpolymer rubber.

NBR: Acrylonitrile-butadiene rubber.

SUBMITTALS

Product Data: For sleeve seals.

COORDINATION
Coordinate arrangement, mounting, and support of electrical equipment:

1. To allow maximum possible headroom unless specific mounting heights that
reduce headroom are indicated.

2. To provide for ease of disconnecting the equipment with minimum interference to

other installations.

To allow right of way for piping and conduit installed at required slope.

So connecting raceways, cables, wireways, cable trays, and busways will be

clear of obstructions and of the working and access space of other equipment.

Hw

Coordinate installation of required supporting devices and set sleeves in cast-in-place
concrete, masonry walls, and other structural components as they are constructed.
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C.

Coordinate location of access panels and doors for electrical items that are behind
finished surfaces or otherwise concealed. Access doors and panels are specified in
Division 8 Section "Access Doors and Frames."

Coordinate sleeve selection and application with selection and application of
firestopping specified in Division 7 Section "Through-Penetration Firestop Systems."

PART 2 - PRODUCTS

2.1

2.2

SLEEVES FOR RACEWAYS AND CABLES

Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized
steel, plain ends.

Cast-lron Pipe Sleeves: Cast or fabricated "wall pipe," equivalent to ductile-iron
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated.

Sleeves for Rectangular Openings: Galvanized sheet steel.
1. Minimum Metal Thickness:

a. For sleeve cross-section rectangle perimeter less than 50 inches and no
side more than 16 inches, thickness shall be 0.052 inch.

b. For sleeve cross-section rectangle perimeter equal to, or more than, 50
inches and 1 or more sides equal to, or more than, 16 inches, thickness
shall be 0.138 inch.

SLEEVE SEALS

Description: Modular sealing device, designed for field assembly, to fill annular space
between sleeve and raceway or cable.

1. Manufacturers: Subject to compliance with requirements, provide products by
one of the following:

Advance Products & Systems, Inc.
Calpico, Inc.

Metraflex Co.

Pipeline Seal and Insulator, Inc.
Or equal by.

GRS TN

2. Sealing Elements: EPDM interlocking links shaped to fit surface of cable or
conduit. Include type and number required for material and size of raceway or
cable.

Pressure Plates: Carbon steel. Include two for each sealing element.
Connecting Bolts and Nuts: Carbon steel with corrosion-resistant coating of
length required to secure pressure plates to sealing elements. Include one for
each sealing element.

oW
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2.3

A.

GROUT

Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107, factory-packaged, nonmetallic
aggregate grout, noncorrosive, nonstaining, mixed with water to consistency suitable
for application and a 30-minute working time.

PART 3 - EXECUTION

3.1

3.2

COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION
Comply with NECA 1.

Measure indicated mounting heights to bottom of unit for suspended items and to
center of unit for wall-mounting items.

Headroom Maintenance: If mounting heights or other location criteria are not
indicated, arrange and install components and equipment to provide maximum
possible headroom consistent with these requirements.

Equipment: Install to facilitate service, maintenance, and repair or replacement of
components of both electrical equipment and other nearby installations. Connect in
such a way as to facilitate future disconnecting with minimum interference with other
items in the vicinity.

Right of Way: Give to piping systems installed at a required slope.

SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS

Electrical penetrations occur when raceways, cables, wireways, cable trays, or
busways penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and
wall assemblies.

Concrete Slabs and Walls: Install sleeves for penetrations unless core-drilled holes or
formed openings are used. Install sleeves during erection of slabs and walls.

Use pipe sleeves unless penetration arrangement requires rectangular sleeved
opening.

Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall
assemblies unless openings compatible with firestop system used are fabricated during
construction of floor or wall.

Cut sleeves to length for mounting flush with both surfaces of walls.

Extend sleeves installed in floors 2 inches above finished floor level.

Size pipe sleeves to provide 1/4-inch annular clear space between sleeve and raceway
or cable, unless indicated otherwise.
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H.

3.3

3.4

Seal space outside of sleeves with grout for penetrations of concrete and masonry

1. Promptly pack grout solidly between sleeve and wall so no voids remain. Tool
exposed surfaces smooth; protect grout while curing.

Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between
sleeve and raceway or cable, using joint sealant appropriate for size, depth, and
location of joint. Comply with requirements in Division 7 Section "Joint Sealants."

Fire-Rated-Assembly Penetrations: Maintain indicated fire rating of walls, partitions,
ceilings, and floors at raceway and cable penetrations. Install sleeves and seal
raceway and cable penetration sleeves with firestop materials. Comply with
requirements in Division 7 Section "Through-Penetration Firestop Systems."

Roof-Penetration Sleeves: Seal penetration of individual raceways and cables with
flexible boot-type flashing units applied in coordination with roofing work.

Aboveground, Exterior-Wall Penetrations: Seal penetrations using steel pipe sleeves
and mechanical sleeve seals. Select sleeve size to allow for 1-inch annular clear
space between pipe and sleeve for installing mechanical sleeve seals.

Underground, Exterior-Wall Penetrations: Install cast-iron pipe sleeves. Size sleeves
to allow for l-inch annular clear space between raceway or cable and sleeve for
installing mechanical sleeve seals.

SLEEVE-SEAL INSTALLATION
Install to seal exterior wall penetrations.

Use type and number of sealing elements recommended by manufacturer for raceway
or cable material and size. Position raceway or cable in center of sleeve. Assemble
mechanical sleeve seals and install in annular space between raceway or cable and
sleeve. Tighten bolts against pressure plates that cause sealing elements to expand
and make watertight seal.

FIRESTOPPING

Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical
installations to restore original fire-resistance rating of assembly. Firestopping
materials and installation requirements are specified in Division 7 Section "Through-
Penetration Firestop Systems."

END OF SECTION 16051
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SECTION 16120 - CONDUCTORS AND CABLES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  This Section includes the following:
1. Building wires and cables rated 600 V and less.
2. Connectors, splices, and terminations rated 600 V and less.
3. Sleeves and sleeve seals for cables.
1.3 DEFINITIONS

A. EPDM: Ethylene-propylene-diene terpolymer rubber.

B. NBR: Acrylonitrile-butadiene rubber.

1.4 SUBMITTALS
A. Product Data: For each type of product indicated.
B. Qualification Data: For testing agency.

C. Field quality-control test reports.

15 QUALITY ASSURANCE

A. Testing Agency Qualifications: An independent agency, with the experience and
capability to conduct the testing indicated, that is a member company of the
InterNational Electrical Testing Association or is a nationally recognized testing
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to
authorities having jurisdiction.

1.  Testing Agency's Field Supervisor: Person currently certified by the InterNational

Electrical Testing Association or the National Institute for Certification in
Engineering Technologies to supervise on-site testing specified in Part 3.
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B.

1.6

Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction,
and marked for intended use.

Comply with NFPA 70.

COORDINATION

Set sleeves in cast-in-place concrete, masonry walls, and other structural components
as they are constructed.

PART 2 - PRODUCTS

2.1

2.2

CONDUCTORS AND CABLES

Available Manufacturers: Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

Manufacturers: Subject to compliance with requirements, provide products by one of
the following:

Alcan Products Corporation; Alcan Cable Division.
American Insulated Wire Corp.; a Leviton Company.
General Cable Corporation.

Senator Wire & Cable Company.

Southwire Company.

Or equal by.

ogagrwNE

Aluminum and Copper Conductors: Comply with NEMA WC 70.
Conductor Insulation: Comply with NEMA WC 70.

Multiconductor Cable: Comply with NEMA WC 70.

CONNECTORS AND SPLICES

Manufacturers: Subject to compliance with requirements, provide products by one of
the following:

AFC Cable Systems, Inc.

Hubbell Power Systems, Inc.
O-Z/Gedney; EGS Electrical Group LLC.
3M; Electrical Products Division.

Tyco Electronics Corp.

Or equal by.

ourwNE
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B.

2.3

Description:  Factory-fabricated connectors and splices of size, ampacity rating,
material, type, and class for application and service indicated.
SLEEVES FOR CABLES

Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized
steel, plain ends.

Cast-lIron Pipe Sleeves: Cast or fabricated "wall pipe," equivalent to ductile-iron
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated.

Sleeves for Rectangular Openings: Galvanized sheet steel with minimum 0.052- or
0.138-inch thickness as indicated and of length to suit application.

Coordinate sleeve selection and application with selection and application of
firestopping specified in Division 7 Section "Through-Penetration Firestop Systems."

PART 3 - EXECUTION

3.1

3.2

CONDUCTOR MATERIAL APPLICATIONS

Feeders: Copper for feeders smaller than No. 4 AWG; copper or aluminum for feeders
No. 4 AWG and larger. Solid for No. 10 AWG and smaller; stranded for No. 8 AWG
and larger.

Branch Circuits: Copper. Solid for No. 10 AWG and smaller; stranded for No. 8 AWG
and larger.

INSTALLATION OF CONDUCTORS AND CABLES

All wiring, conductors, cables, etc. Shall be installed in conduit.

Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated.

Use manufacturer-approved pulling compound or lubricant where necessary;
compound used must not deteriorate conductor or insulation. Do not exceed

manufacturer's recommended maximum pulling tensions and sidewall pressure values.

Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips,
that will not damage cables or raceway.

Install exposed cables parallel and perpendicular to surfaces of exposed structural
members, and follow surface contours where possible.

Support cables according to Division 16 Section "Electrical Supports and Seismic
Restraints."
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G.

3.3

3.4

Identify and color-code conductors and cables according to Division 16 Section
"Electrical Identification."

CONNECTIONS

Tighten electrical connectors and terminals according to manufacturer's published
torque-tightening values. If manufacturer's torque values are not indicated, use those
specified in UL 486A and UL 486B.

Make splices and taps that are compatible with conductor material and that possess
equivalent or better mechanical strength and insulation ratings than unspliced
conductors.

1. Use oxide inhibitor in each splice and tap conductor for aluminum conductors.
Wiring at Outlets: Install conductor at each outlet, with at least [6 inches] [12 inches]
of slack.

SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS

Coordinate sleeve selection and application with selection and application of
firestopping specified in Division 7 Section "Through-Penetration Firestop Systems."

Concrete Slabs and Walls: Install sleeves for penetrations unless core-drilled holes or
formed openings are used. Install sleeves during erection of slabs and walls.

Use pipe sleeves unless penetration arrangement requires rectangular sleeved
opening.

Rectangular Sleeve Minimum Metal Thickness:

1. For sleeve rectangle perimeter less than 50 inches and no side greater than 16
inches, thickness shall be 0.052 inch.

2. For sleeve rectangle perimeter equal to, or greater than, 50 inches and 1 or more
sides equal to, or greater than, 16 inches, thickness shall be 0.138 inch.

Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall
assemblies unless openings compatible with firestop system used are fabricated during
construction of floor or wall.

Cut sleeves to length for mounting flush with both wall surfaces.

Extend sleeves installed in floors 2 inches above finished floor level.

Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between

sleeve and cable, using joint sealant appropriate for size, depth, and location of joint
according to Division 7 Section "Joint Sealants."
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3.5

3.6

3.7

Fire-Rated-Assembly Penetrations: Maintain indicated fire rating of walls, partitions,
ceilings, and floors at cable penetrations. Install sleeves and seal with firestop
materials according to Division 7 Section "Through-Penetration Firestop Systems."

Roof-Penetration Sleeves: Seal penetration of individual cables with flexible boot-type
flashing units applied in coordination with roofing work.

Aboveground Exterior-Wall Penetrations: Seal penetrations using sleeves and
mechanical sleeve seals. Size sleeves to allow for 1-inch annular clear space between
pipe and sleeve for installing mechanical sleeve seals.

Underground Exterior-Wall Penetrations: Install cast-iron "wall pipes"” for sleeves. Size
sleeves to allow for 1-inch annular clear space between cable and sleeve for installing
mechanical sleeve seals.

SLEEVE-SEAL INSTALLATION
Install to seal underground exterior-wall penetrations.

Use type and number of sealing elements recommended by manufacturer for cable
material and size. Position cable in center of sleeve. Assemble mechanical sleeve
seals and install in annular space between cable and sleeve. Tighten bolts against
pressure plates that cause sealing elements to expand and make watertight seal.

FIRESTOPPING

Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to
restore original fire-resistance rating of assembly according to Division 7 Section
"Through-Penetration Firestop Systems."

FIELD QUALITY CONTROL

Testing Agency: Engage a qualified testing agency to perform tests and inspections
and prepare test reports.

Perform tests and inspections and prepare test reports.
Tests and Inspections:

1.  After installing conductors and cables and before electrical circuitry has been
energized, test for compliance with requirements.

2. Perform each visual and mechanical inspection and electrical test stated in NETA
Acceptance Testing Specification. Certify compliance with test parameters.

3. Infrared Scanning: After Substantial Completion, but not more than 60 days after
Final Acceptance, perform an infrared scan of each splice in cables and
conductors No. 3 AWG and larger. Remove box and equipment covers so
splices are accessible to portable scanner.
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a.

b.

Follow-up Infrared Scanning: Perform an additional follow-up infrared scan
of each splice 11 months after date of Substantial Completion.

Instrument:  Use an infrared scanning device designed to measure
temperature or to detect significant deviations from normal values. Provide
calibration record for device.

Record of Infrared Scanning: Prepare a certified report that identifies
splices checked and that describes scanning results. Include notation of
deficiencies detected, remedial action taken, and observations after
remedial action.

D. Test Reports: Prepare a written report to record the following:

1. Test procedures used.

2. Test results that comply with requirements.

3 Test results that do not comply with requirements and corrective action taken to
achieve compliance with requirements.

E. Remove and replace malfunctioning units and retest as specified above.

END OF SECTION 16120
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SECTION 16130 - RACEWAYS AND BOXES

PART 1 - GENERAL

1.1

1.2

1.3

w

o O

m

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
SUMMARY

Thi_s Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical
wiring.

DEFINITIONS

EMT: Electrical metallic tubing.

ENT: Electrical nonmetallic tubing.

EPDM: Ethylene-propylene-diene terpolymer rubber.

FMC: Flexible metal conduit.

IMC: Intermediate metal conduit.

LFMC: Liquidtight flexible metal conduit.

LFNC: Liquidtight flexible nonmetallic conduit.

NBR: Acrylonitrile-butadiene rubber.

RNC: Rigid nonmetallic conduit.

SUBMITTALS

Product Data: For surface raceways, wireways and fittings, floor boxes, hinged-cover
enclosures, and cabinets.

Shop Drawings: For the following raceway components. Include plans, elevations,
sections, details, and attachments to other work.

1. Custom enclosures and cabinets.
2. For handholes and boxes for underground wiring, including the following:

a. Duct entry provisions, including locations and duct sizes.
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Frame and cover design.

Grounding details.

Dimensioned locations of cable rack inserts, and pulling-in and lifting irons.
Joint details.

®cooo

C. Qualification Data: For professional engineer and testing agency.

D. Source quality-control test reports.

15 QUALITY ASSURANCE
A.  Electrical Components, Devices, and Accessories: Listed and labeled as defined in

NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction,
and marked for intended use.

B.  Comply with NFPA 70.

PART 2 - PRODUCTS

2.1 METAL CONDUIT AND TUBING

A. Manufacturers: Subject to compliance with requirements, provide products by one of

the following:
1. AFC Cable Systems, Inc.
2. Alflex Inc.
3. Allied Tube & Conduit; a Tyco International Ltd. Co.
4, Anamet Electrical, Inc.; Anaconda Metal Hose.
5. Electri-Flex Co.
6. Manhattan/CDT/Cole-Flex.
7. Maverick Tube Corporation.
8.  0O-Z Gedney; a unit of General Signal.
9.  Wheatland Tube Company.
10. Orequal by.
B. Rigid Steel Conduit: ANSI C80.1.
C. Aluminum Rigid Conduit: ANSI C80.5.
D. IMC: ANSI C80.6.
E. EMT: ANSI C80.3.

F. FMC: Zinc-coated steel.

G. LFMC: Flexible steel conduit with PVC jacket.

RACEWAYS AND BOXES 16130 -2



Tax Commission VFD Upgrade January 2008
DFCM #07124310

H.

2.2

2.3

Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable:
NEMA FB 1; listed for type and size raceway with which used, and for application and
environment in which installed.

Joint Compound for Rigid Steel Conduit or IMC: Listed for use in cable connector
assemblies, and compounded for use to lubricate and protect threaded raceway joints
from corrosion and enhance their conductivity.

SURFACE RACEWAYS

Surface Metal Raceways: Galvanized steel with snap-on covers. Manufacturer's
standard enamel finish in color selected by Architect.

1. Manufacturers: Subject to compliance with requirements, provide products by
one of the following:

Thomas & Betts Corporation.

Walker Systems, Inc.; Wiremold Company (The).
Wiremold Company (The); Electrical Sales Division.
Or equal by.

coow

BOXES, ENCLOSURES, AND CABINETS

Available Manufacturers: Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

Manufacturers: Subject to compliance with requirements, provide products by one of
the following:

Cooper Crouse-Hinds; Div. of Cooper Industries, Inc.
EGS/Appleton Electric.

Erickson Electrical Equipment Company.

Hoffman.

Hubbell Incorporated; Killark Electric Manufacturing Co. Division.
O-Z/Gedney; a unit of General Signal.

RACO; a Hubbell Company.

Robroy Industries, Inc.; Enclosure Division.

Scott Fetzer Co.; Adalet Division.

10. Spring City Electrical Manufacturing Company.

11. Thomas & Betts Corporation.

12. Walker Systems, Inc.; Wiremold Company (The).

13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary.
14. Orequal by.

CoNoo~wWNE

Sheet Metal Outlet and Device Boxes: NEMA OS 1.

Cast-Metal Outlet and Device Boxes: NEMA FB 1.
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E.

F.

2.4

Nonmetallic Outlet and Device Boxes: NEMA OS 2.
Metal Floor Boxes: Cast or sheet metal, rectangular.
Nonmetallic Floor Boxes: Nonadjustable, round.

Small Sheet Metal Pull and Junction Boxes: NEMA OS 1.

Cast-Metal Access, Pull, and Junction Boxes: NEMA FB 1, galvanized, cast iron with
gasketed cover.

Hinged-Cover Enclosures: NEMA 250, Type 1, with continuous-hinge cover with flush
latch, unless otherwise indicated.

1. Metal Enclosures: Steel, finished inside and out with manufacturer's standard
enamel.

Cabinets:

1. NEMA 250, Type 1, galvanized-steel box with removable interior panel and
removable front, finished inside and out with manufacturer's standard enamel.
Hinged door in front cover with flush latch and concealed hinge.

Key latch to match panelboards.

Metal barriers to separate wiring of different systems and voltage.

Accessory feet where required for freestanding equipment.

abrwn

SLEEVES FOR RACEWAYS

Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized
steel, plain ends.

Cast-lron Pipe Sleeves: Cast or fabricated "wall pipe," equivalent to ductile-iron
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated.

Sleeves for Rectangular Openings: Galvanized sheet steel with minimum 0.052- or
0.138-inch thickness as indicated and of length to suit application.

Coordinate sleeve selection and application with selection and application of
firestopping specified in Division 7 Section "Through-Penetration Firestop Systems."

PART 3 - EXECUTION

3.1

RACEWAY APPLICATION
Minimum Raceway Size: 3/4-inch trade size.

Raceway Fittings: Compatible with raceways and suitable for use and location.
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3.2

1. Rigid and Intermediate Steel Conduit: Use threaded rigid steel conduit fittings,
unless otherwise indicated.

2. PVC Externally Coated, Rigid Steel Conduits: Use only fittings listed for use with
that material. Patch and seal all joints, nicks, and scrapes in PVC coating after
installing conduits and fittings. Use sealant recommended by fitting
manufacturer.

Install nonferrous conduit or tubing for circuits operating above 60 Hz. Where
aluminum raceways are installed for such circuits and pass through concrete, install in
nonmetallic sleeve.

Do not install aluminum conduits in contact with concrete.

INSTALLATION

Comply with NECA 1 for installation requirements applicable to products specified in
Part 2 except where requirements on Drawings or in this Article are stricter.

Keep raceways at least 6 inches away from parallel runs of flues and steam or hot-
water pipes. Install horizontal raceway runs above water and steam piping.

Complete raceway installation before starting conductor installation.

Support raceways as specified in Division 16 Section "Electrical Supports and Seismic
Restraints."

Arrange stub-ups so curved portions of bends are not visible above the finished slab.

Install no more than the equivalent of three 90-degree bends in any conduit run except
for communications conduits, for which fewer bends are allowed.

Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise
indicated.

Raceways Embedded in Slabs:

1. Run conduit larger than 1-inch trade size, parallel or at right angles to main
reinforcement. Where at right angles to reinforcement, place conduit close to
slab support.

2. Arrange raceways to cross building expansion joints at right angles with
expansion fittings.

3. Change from ENT to RNC, Type EPC-40-PVC, rigid steel conduit, or IMC before
rising above the floor.

Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions:
Apply listed compound to threads of raceway and fittings before making up joints.
Follow compound manufacturer's written instructions.

Raceway Terminations at Locations Subject to Moisture or Vibration: Use insulating
bushings to protect conductors, including conductors smaller than No. 4 AWG.
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K.

3.3

Install pull wires in empty raceways. Use polypropylene or monofilament plastic line
with not less than 200-Ib tensile strength. Leave at least 12 inches of slack at each
end of pull wire.

Raceways for Optical Fiber and Communications Cable: Install raceways, metallic and
nonmetallic, rigid and flexible, as follows:

1. 3/4-Inch Trade Size and Smaller: Install raceways in maximum lengths of 50
feet.

2. 1-Inch Trade Size and Larger: Install raceways in maximum lengths of 75 feet.

3. Install with a maximum of two 90-degree bends or equivalent for each length of
raceway unless Drawings show stricter requirements. Separate lengths with pull
or junction boxes or terminations at distribution frames or cabinets where
necessary to comply with these requirements.

Install raceway sealing fittings at suitable, approved, and accessible locations and fill
them with listed sealing compound. For concealed raceways, install each fitting in a
flush steel box with a blank cover plate having a finish similar to that of adjacent plates
or surfaces. Install raceway sealing fittings at the following points:

1. Where conduits pass from warm to cold locations, such as boundaries of
refrigerated spaces.
2. Where otherwise required by NFPA 70.

Flexible Conduit Connections: Use maximum of 72 inches of flexible conduit
forequipment subject to vibration, noise transmission, or movement; and for
transformers and motors.

1. Use LFMC in damp or wet locations subject to severe physical damage.
2. Use LFMC or LFNC in damp or wet locations not subject to severe physical
damage.

Recessed Boxes in Masonry Walls: Saw-cut opening for box in center of cell of
masonry block, and install box flush with surface of wall.

Set metal floor boxes level and flush with finished floor surface.

Set nonmetallic floor boxes level. Trim after installation to fit flush with finished floor
surface.

PROTECTION

Provide final protection and maintain conditions that ensure coatings, finishes, and
cabinets are without damage or deterioration at time of Substantial Completion.

1. Repair damage to galvanized finishes with zinc-rich paint recommended by
manufacturer.
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2. Repair damage to PVC or paint finishes with matching touchup coating
recommended by manufacturer.

END OF SECTION 16130
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SECTION 16269 - VARIABLE FREQUENCY DRIVES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes solid-state, PWM, VFds for speed control of three-phase,
squirrel-cage induction motors.

1.3 DEFINITIONS

A. BMS: Building management system.

B. IGBT: Integrated gate bipolar transistor.

C. LAN: Local area network.

D. PID: Control action, proportional plus integral plus derivative.
E. PWM: Pulse-width modulated.

F.  VFD: Variable frequency drive.

1.4 SUBMITTALS

A. Product Data: For each type of VFD. Include dimensions, mounting arrangements,
location for conduit entries, shipping and operating weights, and manufacturer's
technical data on features, performance, electrical ratings, characteristics, and finishes.

B.  Shop Drawings: For each VFD.

1. Include dimensioned plans, elevations, sections, and details, including required
clearances and service space around equipment. Show tabulations of installed
devices, equipment features, and ratings. Include the following:

Each installed unit's type and details.

Nameplate legends.

Short-circuit current rating of integrated unit.

Listed and labeled for series rating of overcurrent protective devices in
combination controllers by an NRTL acceptable to authorities having
jurisdiction.

coow
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e. Features, characteristics, ratings, and factory settings of each motor-
control center unit.

2. Wiring Diagrams: Power, signal, and control wiring for VFDs. Provide schematic
wiring diagram for each type of VFD.

C. Coordination Drawings: Floor plans, drawn to scale, showing dimensioned layout,
required working clearances, and required area above and around VFDs where pipe
and ducts are prohibited. Show VFD layout and relationships between electrical
components and adjacent structural and mechanical elements. Show support
locations, type of support, and weight on each support. Indicate field measurements.

D. Manufacturer Seismic Qualification Certification: Submit certification that VFDs,
accessories, and components will withstand seismic forces defined in Division 16
Section "Electrical Supports and Seismic Restraints." Include the following:

1. Basis for Certification: Indicate whether withstand certification is based on actual
test of assembled components or on calculation.

a. The term "withstand" means "the unit will remain in place without
separation of any parts from the device when subjected to the seismic
forces specified."

b. The term "withstand" means "the unit will remain in place without
separation of any parts from the device when subjected to the seismic
forces specified and the unit will be fully operational after the seismic
event."

2. Dimensioned Outline Drawings of Equipment Unit: ldentify center of gravity and
locate and describe mounting and anchorage provisions.

3. Detailed description of equipment anchorage devices on which the certification is
based and their installation requirements.

E. Qualification Data: For manufacturer and testing agency.
F. Field quality-control test reports.

G. Operation and Maintenance Data: For VFDs, all installed devices, and components to
include in emergency, operation, and maintenance manuals. In addition to items
specified in Division 1 Section "Operation and Maintenance Data," include the
following:

1. Routine maintenance requirements for VFDs and all installed components.
2. Manufacturer's written instructions for testing and adjusting overcurrent protective
devices.

H. Load-Current and Overload-Relay Heater List: Compile after motors have been

installed and arrange to demonstrate that selection of heaters suits actual motor
nameplate full-load currents.
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1.6

Load-Current and List of Settings of Adjustable Overload Relays: Compile after motors
have been installed and arrange to demonstrate that dip switch settings for motor
running overload protection suit actual motor to be protected.

QUALITY ASSURANCE

Manufacturer Qualifications: A qualified manufacturer. Maintain, within 100 miles of
Project site, a service center capable of providing training, parts, and emergency
maintenance and repairs.

Testing Agency Qualifications: An independent agency, with the experience and
capability to conduct the testing indicated, that is a member company of the
InterNational Electrical Testing Association or is a nationally recognized testing
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to
authorities having jurisdiction.

1. Testing Agency's Field Supervisor: Person currently certified by the InterNational
Electrical Testing Association or the National Institute for Certification in
Engineering Technologies to supervise on-site testing specified in Part 3.

Source Limitations: Obtain VFDs of a single type through one source from a single
manufacturer.

Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction,
and marked for intended use.

Comply with NFPA 70.

Product Selection for Restricted Space: Drawings indicate maximum dimensions for
VFDs, minimum clearances between VFDs, and adjacent surfaces and other items.
Comply with indicated maximum dimensions and clearances.

DELIVERY, STORAGE, AND HANDLING

Deliver VFDs in shipping splits of lengths that can be moved past obstructions in
delivery path as indicated.

Store VFDs indoors in clean, dry space with uniform temperature to prevent
condensation.  Protect VFDs from exposure to dirt, fumes, water, corrosive
substances, and physical damage.

If stored in areas subject to weather, cover VFDs to protect them from weather, dirt,
dust, corrosive substances, and physical damage. Remove loose packing and
flammable materials from inside controllers; install electric heating of sufficient wattage
to prevent condensation.
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1.7

A.

1.8

PROJECT CONDITIONS

Environmental Limitations: Rate equipment for continuous operation, capable of
driving full load without derating, under the following conditions, unless otherwise
indicated:

1. Ambient Temperature: 0to 100 deg F.
2. Humidity: Less than 90 percent (noncondensing).
3.  Altitude: Not exceeding 5000 feet.

Interruption of Existing Electrical Service: Do not interrupt electrical service to facilities
occupied by Owner or others unless permitted under the following conditions and then
only after arranging to provide temporary electrical service according to requirements
indicated:

1. Notify Owner no fewer than three days in advance of proposed interruption of
electrical service.

2. Indicate method of providing temporary electrical service.

3. Do not proceed with interruption of electrical service without Owner's written
permission.

Product Selection for Restricted Space: Drawings indicate maximum dimensions for
VFDs, including clearances between VFDs, and adjacent surfaces and other items.
Comply with indicated maximum dimensions.

COORDINATION

Coordinate layout and installation of VFDs with other construction including conduit,
piping, equipment, and adjacent surfaces. Maintain required workspace clearances
and required clearances for equipment access doors and panels.

Coordinate size and location of concrete bases. Cast anchor-bolt inserts into bases.
Concrete, reinforcement, and formwork requirements are specified in Division 3
Section "Cast-in-Place Concrete."

Coordinate installation of roof curbs, equipment supports, and roof penetrations.
These items are specified in Division 7 Section "Roof Accessories."

Coordinate features of VFDs, installed units, and accessory devices with pilot devices
and control circuits to which they connect.

Coordinate features, accessories, and functions of each VFD and each installed unit
with ratings and characteristics of supply circuit, motor, required control sequence, and
duty cycle of motor and load.
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1.9 EXTRA MATERIALS
A. Furnish extra materials described below that match products installed and that are
packaged with protective covering for storage and identified with labels describing
contents.
1. Spare Fuses: Furnish one spare for every one installed, but no fewer than one

set of three of each type and rating.
2. Indicating Lights: Two of each type installed.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.  Manufacturers: Subject to compliance with requirements, provide products by one of

the following:

1. Mitsubishi by Energy management or equal by.

2. ABB Power Distribution, Inc.; ABB Control, Inc. Subsidiary.
3. Eaton Corporation; Cutler-Hammer Products.

4. Yaskawa.

5. Prior approved equal.

2.2 VARIABLE FREQUENCY DRIVES

A. The VFD shall be supplied as a complete, pre-integrated, stand-alone package pro-
duced by a single manufacturer regularly engaged in the production and who main-
tains full system support responsibility. The VFD system manufacturer shall integrate
all components and equipment required to meet these specification features and func-
tions as a single UL labeled system. Vendors providing equipment requiring field inte-
gration of separate components shall not be acceptable. Pre-integrated equipment
shall include but not be limited to incoming protective equipment, line filters, inverter
unit, control circuitry, operator interfaces, bypass arrangement and accessories and
auxiliary items required to meet the highest standards for the type of service specified
herein.

B. Application
Provide VFD units, which are applicable to variable torque fan loads. The entire sys-
tem unit shall be capable of 110% overload for one minute in the rated environment.
Provide equipment that is rated for continuous operation at 4500 feet above sea level
in an operating temperature range of 0-40 degrees C.

Provide units constructed in an enclosure system rated for indoor environments.

D. Protection
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Provide short circuit protection by means of an externally operated, door interlocked
circuit breaker or motor circuit protector (MCP). Provide provisions for the handle to be
locked off to meet NEC requirements.

Provide VFD operated motor overload protection by means of programmable, speed
sensitive, electronic overload circuits with instantaneous trip, inverse time trip and cur-
rent limit functions. In the bypass mode, provide motor overload relay set to protect the
motor and capable of starting across line.

F. Construction

1.

Provide NEMA 1 configuration enclosure for each VFD system. The enclosure
shall be either wall mounted or free standing, as required with force ventilation,
and filtered intake. Mount all components in a single enclosure including, but not
limited to, the VFD unit, contactors, door interlocked circuit breaker, by-
pass/isolating equipment, harmonic filter units, line reactors, and/or other items
listed ion the specifications or on the drawings. Indoor enclosures shall be NEMA
1 force filter ventilated with an intake air filter to create a positive internal pres-
sure. The air filter must be accessible from the enclosure front and easily
changed without shutting down the system. Include door mounted keypad pa-
rameter unit (full graphic keypad).

Provide a “machine tool” type control transformer with primary and secondary
fusing. All control power shall be 120 volt. Operator Devices: Provide door
mounted, industrial type, oil tight operator devices for the following required func-
tions:

a. Hand/Off/Auto switch

b. VFD/Bypass switch

c. Power on light, 100,000 hour LED

d. VFD run light, 100,000 hour LED

e. Bypass run light, 100,000 hour LED

f.  VFD fault light, 100,000 hour LED

g. External fault light, 100,000 hour LED

Customer Terminations: Provide customer termination points for the following:
a. Safeties interlock

b. Remote start/stop

c. Remote VFD fault annunciation

d. Remote motor run annunciation

e. Remote speed signal input (0-10vdc or 4-20mA)
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4.  Bypass: Provide VFD system with a manual bypass contactor arrangement for
transfer to the feeder line to operate at constant speed. The contactors shall be
electrically and mechanically interlocked with an adjustable motor overload relay.

5. Isolation: Provide a VFD isolation switch or contactor to allow maintenance on
the VFD while operating in the bypass mode.

6. Harmonic Mitigation: Provide integrated harmonic distortion mitigating devices
designed for the specific VFD to guarantee harmonic distortion limits required
herein. VFD system integrated AC reactors, transformers, passive or active har-
monic filters or other required devices shall be housed in the single filter venti-
lated VFD system enclosure isolated by the door interlocked disconnect as a
complete UL assembly. Non pre-integrated configurations requiring separate en-
closures and components, field mounting, wiring, circuit protection or tuning shall
not be permitted. VFD systems shall meet the following THD limits compared to
bypass operation:

a. 7.5HP and Larger - VFD systems 7.5HP and larger shall include harmonic
mitigation to prevent current harmonic distortion (ITHD) from increasing by
more than 12.5%,(and 3% voltage distortion) as measured at the VFD system
input terminals.

7. Include phase monitor integrated protection in both VFD and bypass.

G. Start-up Services
1.  The supplier of the VFD system shall provide field start-up service by an author-
ized factory trained service representative. The factory representative shall be
trained in the maintenance and troubleshooting of the equipment as specified
herein. Start-up service shall include system check-out, start-up and system run,
and harmonic testing including the following:

a. Verify that the system voltage is within the manufacturer’s specification toler-
ances.

b. Verify that the motor rotation is correct in all modes of operation.

c. Verify operator devices, programming and monitoring functions to be fully op-
erational.

d. Measure and record system input and output voltage and current at 100%
speed. Tune the output voltage to correspond to the motor nameplate data.

e. Make all parameter adjustments to tune and optimize the VFD system to the
application. Record all configuration values as part of the start-up report.

f. Conduct harmonic tests as identified below.

g. Program each VFD to automatically restart after a momentary power bump,
and after an extended power outage.

H. Harmonic Distortion Report
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1.  Aifter the installation is complete, measure harmonic voltage and current distor-
tion of each VFD system at its highest operating speed. Submit text and graphi-
cal data showing voltage and current waveforms in compliance with the harmonic
limits specified herein. Submit voltage and current THD as well as individual
harmonic spectrum analysis data.

PART 3 - EXECUTION

3.1

3.2

3.3

3.4

EXAMINATION

Examine areas, surfaces, and substrates to receive VFDs for compliance with
requirements, installation tolerances, and other conditions affecting performance.

Examine roughing-in for conduit systems to verify actual locations of conduit
connections before VFD installation.

Proceed with installation only after unsatisfactory conditions have been corrected.

APPLICATIONS

Select features of each VFD to coordinate with ratings and characteristics of supply
circuit and motor; required control sequence; and duty cycle of motor, controller, and
load.

Select horsepower rating of controllers to suit motor controlled.

INSTALLATION

Anchor each VFD assembly to steel-channel sills arranged and sized according to
manufacturer's written instructions. Attach by bolting. Level and grout sills flush with
mounting surface.

Install VFDs on concrete bases, or unistrut mounts as necessary.

Comply with mounting and anchoring requirements specified in Division 16 Section
"Electrical Supports and Seismic Restraints."

Controller Fuses: Install fuses in each fusible switch. Comply with requirements in
Division 16 Section "Fuses."
IDENTIFICATION

Identify VFDs, components, and control wiring according to Division 16 Section
"Electrical Identification."
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B.

3.5

3.6

3.7

Operating Instructions: Frame printed operating instructions for VFDs, including
control sequences and emergency procedures. Fabricate frame of finished metal, and
cover instructions with clear acrylic plastic. Mount on front of VFD units.

CONTROL WIRING INSTALLATION

Install wiring between VFDs and remote devices according to Division 16 Section
"Conductors and Cables."

Bundle, train, and support wiring in enclosures.

Connect hand-off-automatic switch and other automatic-control devices where
applicable.

1. Connect selector switches to bypass only manual- and automatic-control devices
that have no safety functions when switch is in hand position.

2. Connect selector switches with control circuit in both hand and automatic
positions for safety-type control devices such as low- and high-pressure cutouts,
high-temperature cutouts, and motor overload protectors.

CONNECTIONS

Conduit installation requirements are specified in other Division 16 Sections. Drawings
indicate general arrangement of conduit, fittings, and specialties.

Ground equipment according to Division 16 "Grounding and Bonding."

FIELD QUALITY CONTROL
Prepare for acceptance tests as follows:

1. Test insulation resistance for each enclosed controller element, bus, component,
connecting supply, feeder, and control circuit.
2. Test continuity of each circuit.

Manufacturer's Field Service: Engage a factory-authorized service representative to
perform the following:

1. Inspect controllers, wiring, components, connections, and equipment
installation. Test and adjust controllers, components, and equipment.

2. Assist in field testing of equipment including pretesting and adjusting of solid-
state controllers.

3. Report results in writing.

Testing Agency: Owner will engage a qualified testing and inspecting agency to
perform field tests and inspections and prepare test reports.

Testing Agency: Engage a qualified testing and inspecting agency to perform the
following field tests and inspections and prepare test reports:
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E. Perform the following field tests and inspections and prepare test reports:
1. Perform each electrical test and visual and mechanical inspection, except
optional tests, stated in NETA ATS. Certify compliance with test parameters.

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate
compliance; otherwise, replace with new units and retest.

3.8 ADJUSTING

A.  Set field-adjustable switches and circuit-breaker trip ranges.

3.9 DEMONSTRATION

A. Engage a factory-authorized service representative to train Owner's maintenance
personnel to adjust, operate, and maintain variable frequency controllers. Refer to
Division 1 Section "Demonstration and Training."

END OF SECTION 16269
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